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1. Project Description 

 

 

1.1 Project Synopsis  

A. The project will provide security fencing in the RSO 

Warehouse. 

 

1.2 BACKGROUND 

A. At present the security fences in the warehouse allow 

unauthorized access through gaps and openings. 

B. Security improvements proposed would eliminate such 

acess. 

 

1.3 SOLUTION 

A. Obtain the services of a contractor to install the 

improvements including steel framing, chain link fence 

materials, doors and hardware. 
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2. GENERAL CONDITIONS 

 

2.1 Fixed-Price Proposal.  The Contractor shall provide one fixed-

priced Proposal for the complete Project that includes every 

aspect of the Work.   

 

2.2 Specifications.    

A. The Work shall be governed by the latest edition of the 

following: 

1. Attached specification sections 

2. United States Department of State Overseas Buildings 

Operations New Embassy Compound, Baghdad, Iraq 

Master Specifications 

3. International Building Code 

4. International Mechanical Code 

B. Should there be a discrepancy between any of the items 

noted above, the more stringent shall govern.   

C. The Contractor is responsible for compliance with all 

Building Codes; Work not in compliance with the Codes 

shall be deemed to be unacceptable. 

 

2.3 Execution.  The Work shall be executed in a diligent and 

workmanlike manner in accordance with the negotiated fixed-

price, this Scope of Work, the Project Schedule, Codes and 

references noted above, and the laws of the City of Baghdad.  

 

2.4 Work Hours.  Unless otherwise agreed with Facilities 

Management, the Work shall be executed during normal 

Embassy work hours.  Night, weekend or holiday work shall not 

be permitted except as arranged in advance with Facilities 

Management.  Embassy holiday schedule is available from 

Facilities Management.   

 

2.5 Safety.   

A. The Contractor shall be responsible for conducting the 

work in a manner that ensures the safety of residents, 

employees and visitors to the Embassy, and the 

Contractor’s employees.    

B. The Contractor is required to comply with the Construction 

Safety and Occupational Health Regulations of OBO 

Specification Section 01521 and the US Army Corps of 

Engineers Safety and Health requirements Manual. 

(EM385).  
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2.6 Workforce.  

A.  The contractor shall provide all supervision, skilled and 

unskilled labor needed to perform the work.  The 

Contractor shall provide all skilled and unskilled labor 

needed to perform the Work.   

B. In order to comply with the Embassy’s minimum escort ratio 

requirement of one (1) escort to four (4) workers, the 

Contractor will have on his staff an employee(s) with an 

RSO vetted “Escort” Badge. 

C. If the Contractor has no staff with an Escort Badge the 

Contractor will have 10 days from award to submit the 

required paperwork.  The RSO vetting process could take 

up to 30 days and must be shown on the Contractors 

Project Schedule.   

D. Information for all non-badged staff must be submitted to 

the COR for processing to allow the workers access to the 

NEC.  This list must be resubmitted every 30 days or when 

modified. 

E. If escorts are needed prior to being vetted by the RSO the 

Contractor may submit a request to the COR for 

government furnished escorts.  The COR will schedule 

temporary escorts ONLY if they are available and the 

request must be submitted at least 48 hours in advance of 

the preferred date.     

 

2.7 Subcontractors.  Contractor shall be responsible for the 

conduct and workmanship of Subcontractors engaged in the 

Project, and for Subcontractors compliance with the terms of 

this Statement of Work.  The Contractor is responsible for the 

behavior and workmanship of Subcontractors while on 

Embassy property. 

 

2.8 Modification to Contract.  The Contractor shall not incur any 

costs beyond those described in this SOW unless directed 

otherwise in writing by the Contracting Officer.  Any work 

performed by the Contractor beyond this SOW without written 

direction from the Contracting Officer will be at the 

Contractor’s own risk and at no cost to the Embassy.  

 

2.9 Stop Work.  At any time during the Project, the Contracting 

Officer reserves the right to Stop Work for protection of 

employees or visitors, security, or any other reason at his/her 

discretion. 
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2.10 Construction Cost Breakdown.  The Government provided 

“Construction Cost Breakdown” is for bid comparison only, and 

the contractor is responsible to field measure and to quantify 

the required materials and tasks as to complete the job. 

 

2.11 Submittals.  The contractor is responsible to submit shop 

drawings prior to fabrication and release of any materials for 

the FAC Engineer’s review and approval.  The Engineer’s 

review, however, does not relieve of the contractor’s 

responsibility for the engineering work as to provide a 

complete working system. 

 

2.12 Excavation and Utilities.  The contractor is responsible to locate 

all existing utility lines prior to any excavation.  Prior to 

disconnecting any existing utility services, the contractor is 

responsible to provide 48-hour advance notice to the COR. 

 

2.13 Close-out.  Prior to final acceptance, the contractor is to 

submit to the Engineer marked up drawings (As-Builts) 

reflecting the work as constructed.  The drawings shall be 

digitally submitted on a CD-ROM in both AutoCAD and PDF 

format. 

 

2.14 Housekeeping.  The contractor is responsible to clean up daily 

after working hours.  The Contractor is also responsible for Final 

Cleaning of the area, ready for use by the Government. 
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3. BID FORM - CONSTRUCTION COST BREAKDOWN 
 

RSO WAREHOUSE SECURITY FENCE 2012 

Date Prepared:   Iteration: 
 

Prepared 

by:  

No Descriptions Unit Qty 

Unit Price 

IQD 

Total 

Price 

IQD  

1 Administration         

A Mobilization/Demobilization LS 

   B Shop drawings & submittals LS 

   C Cleanup, Disposal LS 

   D Equipment Rental LS 

     Administration     Sub-Total 
 

2 New Work         

A PIPE FRAMING SM 

   B Chain Link Fabric SM 

   C Doors and Hardware EA 

   D Modify Ductwork LS 

     New Work     Sub-Total      

3 DBA Insurance         

A 
Contractor shall cover each of its 

workers at the site with DBA Workers’ 

Compensation coverage, and require 

its subcontractors to do the same.  

Contractor must furnish certificate 

evidencing this coverage to Engineer 

prior to starting work. % 

     DBA Insurance     Sub-Total        

            

  Items 1 thru 4     Sub-Total 

   General & Admin Markup:  % 

         Sub-Total 

   Profit:  % 

       Contract Cost IQD  
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4. SCOPE OF WORK 

 

4.1 General Requirements 

A. The Contractor is to provide all labor, logistics, equipment 

and material for the Work requested based on the 

attached and referenced drawings and specifications, 

and the specific instructions noted in this Statement of 

Work.   

B. Comments below supplement the referenced 

specifications and are to be incorporated into the Work.  If 

there are any conflicts, the most stringent standard applies. 

C. Except as noted, within 5 days of Notice to Proceed, the 

contractor shall provide to the COR a project schedule 

showing start to completion.  

D. Except as noted, within 10 days of NTP, the Contractor shall 

provide to the COR details of the proposed installation 

utilizing written description or sketches or both.   

E. The contractor is responsible to dispose of the construction 

debris outside of the IZ.  Include, but not limited to soils, 

rock excavation, packing materials, scrap steel, and debris 

generated by project. 

F. The contractor is responsible to properly layout and 

prepare for the installation based on locations provided by 

FAC. 

G. When pursuing the work, the contractor is to take extra 

care as not to damage existing structure. 

H. All construction work shall be in conformance with the 

following Codes: 

1. International Building Code, 2009 Edition plus the 2011 

OBO International Code Supplement (ISC).  

2. International Mechanical Code, 2009 Edition plus the 

2011 OBO International Code Supplement (ISC). 

3. International Fire Code, 2009 Edition plus the 2011 OBO 

International Code Supplement (ISC). 

4. National Fire Protection Association, NFPA 101, NECA 1-

2010 Standard Practice of Good Workmanship in 

Electrical Construction (ANSI), NFPA 33, National 

Electrical Safety Code, and NFPA13. 

 

4.2 Specification 

A. All work is to comply with the attached specifications.  If 

work items are not specified, the applicable standard 

specifications noted above will apply.  FAC will provide 
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applicable specification sections to the contractor on 

request. 

 

4.3 Shop Drawings 

A. Provide Shop Drawings in American Institute for Steel 

Detailing (AISD) format for all fence construction. 

B. Include the following information for all components: 

1. Drawings on Title Block with name of Project, 

Contractor, Contract number, Fabricator, Steel 

Detailer.  Each sheet with unique number.  Index. 

2. Unique number for each component 

3. Standard size and shape. 

4. Dimensions, cuts, holes. 

5. Full description of joints, welds, bolts, clips and 

connections. 

6. Attachments to structures 

7. Base Plate sizes and attachments 

8. Assembly drawings showing general relationship of 

components. 

9. Steel Accessories and factory items 

10. Weight of total steel materials 

 

4.4 Closeout 

A. At completion of work, the Contractor shall clean any 

impacted areas to a condition equal to original condition.  

B. All shipping materials and construction debris are to be 

disposed of in a legal manner outside of the IZ. 

C. Prior to Final Acceptance the Contractor shall submit to the 

Contracting Officer Representative marked up drawings 

(As-Builts) reflecting the work as constructed. The drawings 

shall be digitally submitted on a CD-ROM in both AutoCAD 

and PDF format. 
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5. DELIVERABLES 

 

5.1 Pre-Construction: 

A. Shop Drawings. 

B. Safety, Security Plan 

C. DBA Insurance 

D. Bank Guarantee 

E. Schedule 

 

5.2 Construction: 

A. Meeting Minutes, Progress reports 

B. Updated Schedule  

C. Safety Incidents 

 

5.3 Close-out 

A. As-built Drawings 
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6. PROJECT SCHEDULE 

 

6.1 Approximate dates of pre-award activities-RESERVED  

 

6.2 Construction Milestones, from Notice to Proceed  

(All time periods in calendar days) 

 

A. Notice to Proceed (NTP) 0  Days from NTP 

B. Project Schedule to FAC 5 

C. Alternate Materials/Questions 10  

D. Submittals for Major Equipment 10 

E. FAC Review 15 

F. Procurement, Shipping 30 

G. Fabrication 75 

H. Construction Completion 90 

I. As-Builts, Warranties 85 

J. Project Acceptance 90 

 

6.3 Commencement, Prosecution, and Completion of Work  

A. The Contractor shall be required to (a) commence work 

under this contract within five (5) calendar days after the 

date the Contractor receives the Notice to Proceed, (b) 

prosecute the work diligently, and (c) complete the entire 

work ready for use not later than the time frame noted 

above.  The time stated for completion shall include final 

cleanup of the premises. 
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7. RESPONSIBILITIES AND PROJECT MANAGEMENT 

 

7.1 COR.  A Contracting Officers Representative (COR) will be 

assigned to ensure quality assurance goals are met. The 

Contractor shall provide the COR access to the site at all times. 

 

7.2 Point of Contact (POC). The COR shall be the main point of 

contact for this Project. The Contractor shall report to the COR 

on (a) status of the Project, (b) changes in Schedule, (c) 

accidents and safety issues, (d) disruptions to elevator or utility 

services; and all other important information pertaining to the 

Project  

 

7.3 English Speaking Representative.  The Contractor shall provide 

an English-speaking representative on-site during all working 

hours with the authority to make all decisions on behalf of the 

Contractor and subcontractors. 

 

7.4 Management Personnel.  The Contractor shall staff the site, full-

time, with a competent senior manager who shall perform 

project management.  Remote project management is not an 

option. This individual shall keep a detailed photographic and 

written history of the project and shall update the Government 

weekly. 

 

7.5 Site Security. The Contractor is responsible for on-site security as 

necessary to ensure no unauthorized access to their work sites. 

The Contractor is 100% responsible for securing their working 

materials and equipment. Any damage to facilities or 

infrastructure, which happens due to a lack of security, will be 

the responsibility of the Contractor to correct. 

 

7.6 Contractor’s Temporary Work Center. The Contractor will be 

permitted to use a designated area within the contract limits 

for operation of his construction equipment and office if 

warranted.  If directed by the Contracting Officer, the 

Contractor shall not receive additional compensation to 

relocate his operations.  The Contractor is responsible for 

obtaining any required additional mobilization area above 

that designated.  On completion of the contract, all facilities 

shall be removed from the mobilization area within 5 days of 

final acceptance by the Contractor and shall be disposed of 

in accordance with applicable host government laws and 

regulations.  The site shall be cleared of construction debris 
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and other materials and the area restored to its final grade.  

The Contractor is responsible for maintaining this area in a 

clear orderly manner. 

 

7.7 Health and Safety.   

A. The Contractor shall be solely responsible for risk 

assessments, managing health, and safety issues 

associated with this project. The Contractor must provide 

cold water to all workers at the job sites. Based on hazard 

assessments, Contractors shall provide or afford each 

affected employee personal protective equipment (PPE) 

that will protect the employee from hazards. At a minimum 

PPE shall consist of eye protection, hard hats, and closed 

toe shoes.  

B. If the workers arrive on-site with sandals or athletic shoes, 

the Contractor is expected to provide rubber boots to 

them or send them home. All construction workers and 

management personnel must wear hard hats at all times 

on the construction sites. Contractor provided rubber boots 

and rubber gloves shall be worn when working around 

concrete placement. Other PPE such as gloves, dust masks, 

air respirators (sewage work) are also recommended. 

These items must be provided at the Contractor’s expense. 

Workers may use discretion if they feel unsafe in using the 

equipment in a hostile environment. Any worker at an 

elevated location above 4 meters, with the exception of a 

portable ladder, must be provided and utilize a safety 

harness. 

C. The Contractor must adhere to the Construction Safety 

and Occupational Health Regulations of OBO 

Specification Section 01521. 

 

7.8 The Contractor must adhere to OSHA 3120, Control of 

Hazardous Energy (Lockout/Tagout) 

 

7.9 Confined Spaces.   

A. Work conducted in confined spaces must 

have a written permit issued by the 

POSHO.  Confined space is any area limited 

in dimension or ventilation with restricted 

means of entry or exit.  Identify with the COR 

any spaces which may be subject to permit.   

B. Permit-required confined spaces include sewers, electrical 

vaults, utility tunnels, sump pits, mechanical rooms, tanks, 
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pits, excavations deeper than 1200 mm, as well as other 

types of enclosures.  Any space that is accessed by lifting a 

manhole cover is a permit-required confined space.  COR 

will provide forms for the permit.  Contractor is responsible 

to identify activity in confined space and to apply for the 

POSHO permit prior to initiating work. 

 

7.10 Progress Payments.   If the contract awarded expects to 

receive more than one (1) progress payment, the Contractor 

must submit a broken out Cost Proposal with a Schedule of 

Values in order to properly calculate the percentage of 

contract completion. 


